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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1
     STATE/FEDERAL AID NO: NH-N059(34)      CONTRACT TIME : 1090  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : NH-N059(34)
     I-95 & US 202 Interchange

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/26/11 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $    29,698,450.75    107.5754% 100.0000%
   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $    27,607,113.22    100.0000%  92.9581%
   2    RICHARD E PIERSON CONSTRUCTION COMPANY, INC., 426 SWEDESBORO RD, PILESGROVE, NJ, $    30,720,266.49    111.2766% 103.4406%
   3    ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490                             $    34,629,432.94    125.4366% 116.6035%
   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $    34,867,242.96    126.2980% 117.4042%
   5    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $    35,294,236.75    127.8447% 118.8420%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NON FIXED QUANTITIES
                                          |                             |                             |
0010 201000                          LUMP |  504000.00000      504000.00|  175000.00000      175000.00|  730000.00000      730000.00
  CLEARING AND GRUBBING                   |                             |                             |
0020 202000               89760.000  CY   |       7.00000      628320.00|       8.25000      740520.00|      11.00000      987360.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0030 202518                  52.000  EACH |     100.00000        5200.00|     300.00000       15600.00|     194.00000       10088.00
  SETTLEMENT MONUMENT                     |                             |                             |

0040 205500               12987.000  CY   |      60.00000      779220.00|      45.50000      590908.50|      55.00000      714285.00
  ROCK EXCAVATION FOR ROADWAY             |                             |                             |
0050 206500                4268.000  CY   |     150.00000      640200.00|      79.00000      337172.00|      70.00000      298760.00
  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |
  TRENCHES                                |                             |                             |
0060 207000                8288.000  CY   |      21.29136      176462.79|      11.25000       93240.00|      20.00000      165760.00
  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |
0070 207501                          LUMP |  343000.00000      343000.00|  335500.00000      335500.00| 1050000.00000     1050000.00
  SHEETING AND SHORING                    |                             |                             |
0080 208000                1553.000  CY   |       9.51623       14778.71|      11.25000       17471.25|       3.00000        4659.00
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |

0090 208001                 232.000  CY   |      92.56678       21475.49|     270.00000       62640.00|     120.00000       27840.00
  FLOWABLE FILL                           |                             |                             |
0100 209001                5516.000  CY   |      11.70895       64586.57|      15.50000       85498.00|      16.00000       88256.00
  BORROW, TYPE A                          |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 209002                2288.000  CY   |      13.92497       31860.33|      19.20000       43929.60|      16.00000       36608.00
  BORROW, TYPE B                          |                             |                             |
0120 209003                2000.000  CY   |      20.89080       41781.60|      15.50000       31000.00|      20.00000       40000.00
  BORROW, TYPE C                          |                             |                             |
0130 209006               59407.000  CY   |       7.07977      420587.90|      10.50000      623773.50|       0.50000       29703.50
  BORROW, TYPE F                          |                             |                             |
0140 210000                7921.000  CY   |       8.21977       65108.80|      13.30000      105349.30|      17.00000      134657.00
  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
0150 211000                          LUMP |  745000.00000      745000.00|  529500.00000      529500.00| 1200000.00000     1200000.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
0160 211002               16829.000  LF   |       1.20000       20194.80|       1.75000       29450.75|       0.65000       10938.85
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
  (GUARDRAIL)                             |                             |                             |
0170 211004                3403.000  LF   |      18.94483       64469.26|      13.75000       46791.25|      20.00000       68060.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
  (PIPE)                                  |                             |                             |
0180 211509                          LUMP |  100000.00000      100000.00|   55000.00000       55000.00|   50000.00000       50000.00
  REMOVAL OF SIGN STRUCTURES              |                             |                             |
0190 212000                3919.000  CY   |       6.48939       25431.92|      10.00000       39190.00|      13.50000       52906.50

  UNDERCUT EXCAVATION                     |                             |                             |
0200 250000                9192.000  CY   |       2.18340       20069.81|       9.00000       82728.00|       5.00000       45960.00
  SEDIMENT REMOVAL                        |                             |                             |
0210 251000               26867.000  LF   |       0.98030       26337.72|       1.90000       51047.30|       2.00000       53734.00
  SILT FENCE                              |                             |                             |
0220 251001                1254.000  LF   |       3.64603        4572.12|       3.00000        3762.00|       3.00000        3762.00
  REINFORCED SILT FENCE                   |                             |                             |
0230 252002                  94.000  EACH |     151.77570       14266.92|     115.00000       10810.00|     150.00000       14100.00
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0240 254000                  26.000  TON  |      54.26986        1411.02|      35.00000         910.00|      22.00000         572.00
  STONE CHECK DAM                         |                             |                             |
0250 255000                  76.000  CY   |      23.40957        1779.13|      16.00000        1216.00|      19.00000        1444.00

  SEDIMENT TRAP                           |                             |                             |
0260 262000                   5.000  CY   |     350.00000        1750.00|      56.00000         280.00|     580.00000        2900.00
  STILLING WELL                           |                             |                             |
0270 266000                   8.000  CY   |     187.12455        1497.00|     295.00000        2360.00|     850.00000        6800.00
  SANDBAG DIKES                           |                             |                             |
0280 268000                 907.000  TON  |      23.32013       21151.36|      35.00000       31745.00|      18.00000       16326.00
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
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     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0290 271000               12987.000  CY   |       8.51761      110618.20|       9.90000      128571.30|      10.00000      129870.00
  STORMWATER MANAGEMENT POND              |                             |                             |
0300 272000                   1.000  EACH |   11568.77800       11568.78|   20100.00000       20100.00|    8100.00000        8100.00
  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |
0310 272503                   2.000  EACH |     500.00000        1000.00|     900.00000        1800.00|     670.00000        1340.00

  TRASH RACK                              |                             |                             |
0320 302007               14136.000  CY   |      29.42042      415887.06|      33.30000      470728.80|      32.00000      452352.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0330 302011                 142.000  TON  |      37.97833        5392.92|      33.50000        4757.00|      37.00000        5254.00
  DELAWARE NO. 3 STONE                    |                             |                             |
0340 302012                  53.000  TON  |      44.69880        2369.04|      33.00000        1749.00|      32.00000        1696.00
  DELAWARE NO. 57 STONE                   |                             |                             |
0350 401517                8926.000  TON  |      72.88845      650602.30|      91.00000      812266.00|     100.00000      892600.00
  STONE MATRIX ASPHALT WEARING SURFACE    |                             |                             |
0360 401577               27094.000  SY   |      12.00000      325128.00|       8.85000      239781.90|      24.00000      650256.00
  PAVER-LAID ULTRATHIN HOT MIX            |                             |                             |
0370 401660               11505.000  TON  |      55.63243      640051.11|      64.00000      736320.00|      80.00000      920400.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 76-22                     |                             |                             |
0380 401663               18874.000  TON  |      46.39259      875613.74|      58.00000     1094692.00|      70.00000     1321180.00
  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |
  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
0390 401665                  84.000  TON  |     103.80355        8719.50|     109.00000        9156.00|     105.00000        8820.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0400 401667                  82.000  TON  |      81.22729        6660.64|     103.00000        8446.00|     100.00000        8200.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |

0410 401669                 121.000  TON  |      68.76142        8320.13|      69.00000        8349.00|      75.00000        9075.00
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, WEDGE              |                             |                             |
0420 401711                4891.000  TON  |      68.62924      335665.61|      78.75000      385166.25|      85.00000      415735.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |
  STONE)                                  |                             |                             |
0430 501004                2280.000  SY   |      60.00000      136800.00|      62.00000      141360.00|      60.00000      136800.00
  PORTLAND CEMENT CONCRETE PAVEMENT, 10"  |                             |                             |
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     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0440 501006               10850.000  SY   |      71.26401      773214.51|      71.75000      778487.50|      55.00000      596750.00
  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |

0445 501526               13252.000  SY   |       8.00000      106016.00|      74.00000      980648.00|      12.00000      159024.00
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |
  PAVEMENT, 8"                            |                             |                             |
0450 503009                 273.000  SY   |     115.09410       31420.69|     153.00000       41769.00|      80.00000       21840.00
  PATCHING P.C.C. PAVEMENT                |                             |                             |
0460 601502                          LUMP |  336000.00000      336000.00|  259000.00000      259000.00|  125000.00000      125000.00
  TEMPORARY PROTECTIVE SHIELD             |                             |                             |
0470 602001                 319.000  CY   |     527.95849      168418.76|     350.00000      111650.00|     325.00000      103675.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  A                                       |                             |                             |
0480 602002                  41.000  CY   |     776.39443       31832.17|     345.00000       14145.00|     225.00000        9225.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |
0490 602003                 830.000  CY   |     200.00000      166000.00|     272.00000      225760.00|     205.00000      170150.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  ABUTMENT FOOTING, CLASS A               |                             |                             |
0500 602006                 130.000  CY   |     540.00000       70200.00|     267.00000       34710.00|     252.00000       32760.00
  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |
  FOOTING, CLASS B                        |                             |                             |
0510 602007                  73.000  CY   |     500.00000       36500.00|     739.00000       53947.00|    1030.00000       75190.00
  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |
  ABOVE FOOTING, CLASS A                  |                             |                             |
0520 602009                  26.000  CY   |     550.00000       14300.00|     432.00000       11232.00|    1000.00000       26000.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |
0530 602011                 208.000  CY   |     820.00000      170560.00|     350.00000       72800.00|     920.00000      191360.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  SUBSTRUCTURE, CLASS A                   |                             |                             |
0540 602012                  40.000  CY   |     500.00000       20000.00|     345.00000       13800.00|     550.00000       22000.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  SUBSTRUCTURE, CLASS B                   |                             |                             |
0550 602013                1135.000  CY   |     676.96064      768350.33|     600.00000      681000.00|     680.00000      771800.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  SUPERSTRUCTURE, CLASS D                 |                             |                             |
0560 602014                 518.000  CY   |     380.00000      196840.00|     300.00000      155400.00|     271.00000      140378.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0570 602015                1105.000  CY   |     591.03777      653096.74|     350.00000      386750.00|     580.00000      640900.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |
0580 602017                 217.000  CY   |     797.41294      173038.61|     590.00000      128030.00|     520.00000      112840.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  PARAPET, CLASS A                        |                             |                             |
0590 602553                3200.000  SF   |      58.00000      185600.00|      46.25000      148000.00|      60.00000      192000.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |
  WALL 1                                  |                             |                             |
0600 602557                2870.000  SF   |      60.00000      172200.00|      48.30000      138621.00|      75.00000      215250.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 2                                  |                             |                             |
0610 602572                 450.000  LB   |       5.79792        2609.06|       7.50000        3375.00|      12.00000        5400.00
  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |
0620 602579                1474.000  EACH |      30.35741       44746.82|      16.00000       23584.00|      20.00000       29480.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0630 602586                  59.000  CF   |     374.12521       22073.39|     462.00000       27258.00|     340.00000       20060.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0640 602611                 100.000  LF   |      61.99546        6199.55|      47.00000        4700.00|      80.00000        8000.00
  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |
  INJECTION                               |                             |                             |
0650 602646               39750.000  SF   |       4.56319      181386.80|       6.50000      258375.00|       1.50000       59625.00
  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0655 602648                 525.000  LF   |     150.00000       78750.00|      66.50000       34912.50|     125.00000       65625.00
  PRECAST CONCRETE CAPSTONE               |                             |                             |
0670 602670                3250.000  SF   |      62.00000      201500.00|      48.75000      158437.50|      90.00000      292500.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |
  WALL 3                                  |                             |                             |
0680 604000              826366.000  LB   |       0.90342      746555.57|       1.03000      851156.98|       1.00000      826366.00
  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
0690 605002                          LUMP | 1271000.00000     1271000.00| 1566000.00000     1566000.00| 1800000.00000     1800000.00
  STEEL STRUCTURES                        |                             |                             |
0700 605522                          LUMP |  100000.00000      100000.00|  211800.00000      211800.00|  100000.00000      100000.00
  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |
0710 605524                          LUMP |    5000.00000        5000.00|   23750.00000       23750.00|   13400.00000       13400.00

  BRIDGE DRAINAGE SYSTEM                  |                             |                             |
0720 605525                          LUMP |   50000.00000       50000.00|   11000.00000       11000.00|   30000.00000       30000.00
  RELOCATE SIGN SUPPORT STRUCTURE         |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/26/11
                                                                                                                   PAGE : 005 -6
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
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0730 605528                          LUMP |   30000.00000       30000.00|   11500.00000       11500.00|    8000.00000        8000.00
  UTILITY SUPPORT                         |                             |                             |
0740 605533                          LUMP |  180000.00000      180000.00|  691300.00000      691300.00|  440000.00000      440000.00
  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |
  HAZARDOUS BASE, (L.S.)                  |                             |                             |
0750 605581                  36.000  EACH |    1250.00000       45000.00|    1150.00000       41400.00|    1000.00000       36000.00
  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |
0760 605607                          LUMP |  200000.00000      200000.00|   26150.00000       26150.00|  100000.00000      100000.00

  JACKING BRIDGE                          |                             |                             |
0770 605641                 190.000  LF   |     100.00000       19000.00|      53.00000       10070.00|      50.00000        9500.00
  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |
0780 605657                 423.000  LF   |     270.00000      114210.00|     362.00000      153126.00|     380.00000      160740.00
  STRIP SEAL EXPANSION JOINT, 1 1/2"      |                             |                             |
0790 605659                 100.000  LF   |     300.00000       30000.00|     366.00000       36600.00|     540.00000       54000.00
  STRIP SEAL EXPANSION JOINT, 3"          |                             |                             |
0800 605664                          LUMP | 1489500.00000     1489500.00|  801800.00000      801800.00|  606500.00000      606500.00
  STEEL SIGN STRUCTURE                    |                             |                             |
0810 605697                  15.000  EACH |    3500.00000       52500.00|    2925.00000       43875.00|    2130.00000       31950.00
  POT BEARINGS                            |                             |                             |
0820 608000                 169.000  TON  |      31.72401        5361.36|      33.00000        5577.00|      26.65000        4503.85

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |
  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |
0830 609000                2130.000  CY   |     180.00000      383400.00|     111.00000      236430.00|     113.00000      240690.00
  SUBFOUNDATION CONCRETE                  |                             |                             |
0840 611500                1300.000  SF   |      30.00000       39000.00|      31.00000       40300.00|      75.00000       97500.00
  STONE MASONRY                           |                             |                             |
0850 612022                4142.000  LF   |      46.30545      191797.17|      38.25000      158431.50|     110.00000      455620.00
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
0860 612023                1263.000  LF   |      54.34505       68637.80|      49.75000       62834.25|     107.00000      135141.00
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
0870 612025                 452.000  LF   |      62.72952       28353.74|      68.00000       30736.00|      94.50000       42714.00
  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0880 612026                 302.000  LF   |     100.00000       30200.00|      80.00000       24160.00|     154.00000       46508.00
  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |
0890 612028                  54.000  LF   |     130.00000        7020.00|     142.25000        7681.50|     170.00000        9180.00
  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |
0900 612034                  39.000  LF   |     101.73436        3967.64|      98.00000        3822.00|     134.00000        5226.00
  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |
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0910 612216                  14.000  LF   |      77.72846        1088.20|      60.00000         840.00|     217.00000        3038.00
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  14"X23", CLASS IV                       |                             |                             |
0920 612220                 288.000  LF   |     115.00000       33120.00|     129.00000       37152.00|     208.00000       59904.00
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |
0930 612523                  20.000  LF   |      45.00000         900.00|      34.00000         680.00|      70.10000        1402.00
  CORRUGATED POLYETHYLENE PIPE, TYPE S,   |                             |                             |
  18"                                     |                             |                             |
0940 612528                 120.000  LF   |      45.00000        5400.00|      40.00000        4800.00|      99.20000       11904.00
  CORRUGATED POLYETHYLENE PIPE, TYPE C,   |                             |                             |
  24"                                     |                             |                             |
0950 612529                6674.000  LF   |       1.46967        9808.58|       1.75000       11679.50|       1.00000        6674.00
  PIPE VIDEO INSPECTION                   |                             |                             |
0960 614861                  62.000  LF   |    3000.00000      186000.00|     770.00000       47740.00|    2060.00000      127720.00
  STRUCTURAL PLATE ARCH (STEEL)           |                             |                             |
0970 617003                   6.000  EACH |     800.17190        4801.03|    1025.00000        6150.00|     750.00000        4500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  18"                                     |                             |                             |
0980 617005                   2.000  EACH |    1031.97023        2063.94|    1135.00000        2270.00|    1240.00000        2480.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  24"                                     |                             |                             |
0990 617007                   1.000  EACH |    1500.00000        1500.00|    1935.00000        1935.00|    1550.00000        1550.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  30"                                     |                             |                             |
1000 617011                   2.000  EACH |    4000.00000        8000.00|    3265.00000        6530.00|    2680.00000        5360.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  48"                                     |                             |                             |
1010 618071                3460.000  LF   |      20.00000       69200.00|      28.25000       97745.00|      27.60000       95496.00

  STEEL H PILES, HP 10 X 57               |                             |                             |
1020 618072                 460.000  LF   |      20.00000        9200.00|      30.50000       14030.00|      28.25000       12995.00
  STEEL H TEST PILES, HP 10 X 57          |                             |                             |
1030 618526                 258.000  LF   |     300.00000       77400.00|     490.00000      126420.00|     440.00000      113520.00
  DRILLED SHAFT FOUNDATIONS               |                             |                             |
1040 619051                3460.000  LF   |      15.00000       51900.00|       7.25000       25085.00|     114.00000      394440.00
  INSTALL STEEL H PILES, HP 10 X 57       |                             |                             |
1050 619052                 460.000  LF   |      80.00000       36800.00|      27.25000       12535.00|     103.00000       47380.00
  INSTALL STEEL H TEST PILES, HP 10 X 57  |                             |                             |
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1060 619511                2400.000  LF   |     150.00000      360000.00|       7.00000       16800.00|      15.00000       36000.00
  EXPLORATORY DRILLING                    |                             |                             |

1070 619512                3460.000  LF   |      30.00000      103800.00|      32.00000      110720.00|      10.00000       34600.00
  PREDRILLING FOR END BEARING PILES       |                             |                             |
1080 619519                   6.000  EACH |    2500.00000       15000.00|    2435.00000       14610.00|    2000.00000       12000.00
  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |
1090 701010                1530.000  LF   |      23.04804       35263.50|      18.75000       28687.50|      16.00000       24480.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
1100 701012                2139.000  LF   |      26.52502       56737.02|      16.50000       35293.50|      12.00000       25668.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |
1110 701500                3558.000  LF   |      25.00000       88950.00|      25.50000       90729.00|      22.00000       78276.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, SPECIAL                     |                             |                             |
1120 705001                5968.000  SF   |       4.76993       28466.94|       5.05000       30138.40|       4.00000       23872.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |
1140 708051                  23.000  EACH |    2278.59966       52407.79|    1895.00000       43585.00|    2450.00000       56350.00
  DRAINAGE INLET, 34" X 24"               |                             |                             |
1150 708052                  31.000  EACH |    2780.90000       86207.90|    2310.00000       71610.00|    2780.00000       86180.00
  DRAINAGE INLET, 48" X 30"               |                             |                             |
1160 708053                   5.000  EACH |    2986.21857       14931.09|    2495.00000       12475.00|    2980.00000       14900.00
  DRAINAGE INLET, 48" X 48"               |                             |                             |
1170 708055                   1.000  EACH |    3750.00000        3750.00|    4725.00000        4725.00|    4300.00000        4300.00
  DRAINAGE INLET, 66" X 48"               |                             |                             |
1180 708056                   9.000  EACH |    4500.00000       40500.00|    4365.00000       39285.00|    4100.00000       36900.00
  DRAINAGE INLET, 66" X 66"               |                             |                             |
1190 708057                   5.000  EACH |    3906.65565       19533.28|    3600.00000       18000.00|    3400.00000       17000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |
1200 708058                  10.000  EACH |    4553.38144       45533.81|    3900.00000       39000.00|    3900.00000       39000.00
  DRAINAGE INLET, 72" X 48"               |                             |                             |
1210 708059                   1.000  EACH |    5200.00000        5200.00|    5265.00000        5265.00|   10000.00000       10000.00
  DRAINAGE INLET, 72" X 72"               |                             |                             |
1220 708107                   3.000  EACH |    2041.73826        6125.21|    2250.00000        6750.00|    2150.00000        6450.00
  MANHOLE, ROUND                          |                             |                             |
1230 708111                   5.000  EACH |    2928.50000       14642.50|    1865.00000        9325.00|    2160.00000       10800.00
  MANHOLE, 48" X 30"                      |                             |                             |
1240 708112                   2.000  EACH |    3426.40625        6852.81|    2450.00000        4900.00|    4750.00000        9500.00
  MANHOLE, 48" X 48"                      |                             |                             |
1250 708113                   4.000  EACH |    3800.00000       15200.00|    4270.00000       17080.00|    3930.00000       15720.00

  MANHOLE, 66" X 30"                      |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/26/11
                                                                                                                   PAGE : 005 -9
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1260 708115                   2.000  EACH |    4600.00000        9200.00|    4550.00000        9100.00|    6600.00000       13200.00
  MANHOLE, 66" X 66"                      |                             |                             |
1280 708512                   2.000  EACH |    5500.00000       11000.00|    5375.00000       10750.00|    7900.00000       15800.00
  DRAINAGE INLET, SPECIAL I               |                             |                             |
1290 708582                   2.000  EACH |    5000.00000       10000.00|    4270.00000        8540.00|    6600.00000       13200.00
  MANHOLE,SPECIAL I                       |                             |                             |
1300 708583                   4.000  EACH |    1082.14303        4328.57|     985.00000        3940.00|     520.00000        2080.00
  PERSONAL GRATE FOR PIPE INLET           |                             |                             |
1305 708585                   1.000  EACH |    2900.00000        2900.00|    2400.00000        2400.00|    1970.00000        1970.00
  JUNCTION BOX, 48" X 30"                 |                             |                             |
1310 710001                  34.000  EACH |     606.71349       20628.26|     575.00000       19550.00|     990.00000       33660.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
1320 710502                   5.000  EACH |     800.00000        4000.00|     575.00000        2875.00|     520.00000        2600.00
  ADJUSTING CATCH BASINS                  |                             |                             |
1330 710504                   5.000  EACH |     655.33333        3276.67|     405.00000        2025.00|     520.00000        2600.00
  ADJUSTING MANHOLES                      |                             |                             |
1340 712005                 217.000  SY   |      45.73885        9925.33|      33.00000        7161.00|      37.00000        8029.00
  RIPRAP, R-4                             |                             |                             |
1350 712006                  30.000  SY   |      62.63192        1878.96|      58.00000        1740.00|      40.00000        1200.00
  RIPRAP, R-5                             |                             |                             |
1360 712007                  86.000  SY   |      80.00000        6880.00|      70.00000        6020.00|      60.00000        5160.00
  RIPRAP, R-6                             |                             |                             |

1370 712020                 585.000  TON  |      50.95348       29807.79|      35.00000       20475.00|      45.00000       26325.00
  RIPRAP, R-4                             |                             |                             |
1380 712524                   8.000  SY   |     250.00000        2000.00|     123.00000         984.00|     250.00000        2000.00
  CONCRETE SLOPE PAVING REPAIR, 4"        |                             |                             |
1390 712527                2855.000  SY   |       5.00000       14275.00|       7.70000       21983.50|       3.00000        8565.00
  TURF REINFORCING MAT                    |                             |                             |
1400 713003                1957.000  SY   |       1.38479        2710.03|       3.00000        5871.00|       2.55000        4990.35
  GEOTEXTILES, RIPRAP                     |                             |                             |
1405 715000                 565.000  LF   |       9.00000        5085.00|      11.50000        6497.50|       8.80000        4972.00
  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |
1410 715001               11747.000  LF   |      10.61358      124677.72|       9.00000      105723.00|      22.00000      258434.00
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1420 715500                 435.000  LF   |      18.00000        7830.00|      10.00000        4350.00|      40.00000       17400.00
  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/26/11
                                                                                                                   PAGE : 005 -10
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1430 716000                   1.000  EACH |     890.25102         890.25|    1150.00000        1150.00|    2030.00000        2030.00
  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |
  JUNCTION BOX
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1440 720050               14646.000  LF   |      13.51823      197988.00|      17.65000      258501.90|      20.00000      292920.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |
  1-31                                    |                             |                             |
1450 720051                 588.000  LF   |      15.92415        9363.40|      25.00000       14700.00|      20.00000       11760.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  2-31                                    |                             |                             |
1460 720506               39130.000  LF   |       1.83205       71688.12|       4.00000      156520.00|       5.00000      195650.00
  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |
  BARRIER                                 |                             |                             |
1470 720526                2352.000  LF   |      30.00000       70560.00|      17.00000       39984.00|      20.00000       47040.00
  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |
  SAFETY BARRIER                          |                             |                             |
1480 720529                4030.000  LF   |      50.00000      201500.00|     121.00000      487630.00|     150.00000      604500.00
  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |
  FACE                                    |                             |                             |
1490 720532                  15.000  EACH |     952.24575       14283.69|    1050.00000       15750.00|     800.00000       12000.00
  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1500 720534                  15.000  EACH |    3682.29545       55234.43|    7190.00000      107850.00|    6000.00000       90000.00
  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |
1510 720539                  42.000  EACH |    1050.55982       44123.51|     555.00000       23310.00|     400.00000       16800.00
  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |
1520 720540                 250.000  EACH |      20.00000        5000.00|      53.00000       13250.00|      50.00000       12500.00
  DELINEATORS                             |                             |                             |
1530 720544                  54.000  EACH |      20.00000        1080.00|      17.00000         918.00|      14.00000         756.00
  REFLECTORS, WHITE, CONCRETE             |                             |                             |
1540 720545                  30.000  EACH |      20.00000         600.00|      17.00000         510.00|      14.00000         420.00
  REFLECTORS, YELLOW, CONCRETE            |                             |                             |
1560 720551                1850.000  LF   |       8.00000       14800.00|       9.50000       17575.00|      30.00000       55500.00
  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |

  MOUNTED SAFETY BARRIER                  |                             |                             |
1570 720567                9962.000  LF   |      21.16162      210812.06|      11.50000      114563.00|      22.00000      219164.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  SAFETY BARRIER                          |                             |                             |
1580 720585                   9.000  EACH |    2463.20000       22168.80|    2270.00000       20430.00|    2010.00000       18090.00
  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |
  TYPE 1-31                               |                             |                             |
1590 720588                   1.000  EACH |    4464.56522        4464.57|    5000.00000        5000.00|    3840.00000        3840.00
  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |
  3-31                                    |                             |                             |
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1600 720621                2994.000  LF   |       9.00000       26946.00|       5.00000       14970.00|       8.00000       23952.00
  RELOCATING PINNED PORTABLE P.C.C.       |                             |                             |

  SAFETY BARRIER                          |                             |                             |
1610 720636                1465.000  LF   |      22.00000       32230.00|      21.00000       30765.00|      25.00000       36625.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  PINNED SAFETY BARRIER, DOUBLE FACE      |                             |                             |
1620 725001                  12.000  EACH |     251.00137        3012.02|     332.00000        3984.00|     325.00000        3900.00
  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |
  TYPE 31)                                |                             |                             |
1630 725002                   6.000  EACH |    1788.33333       10730.00|    2375.00000       14250.00|    1740.00000       10440.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |
  APPROACH TYPE 1-31                      |                             |                             |
1640 725003                   8.000  EACH |    1565.95259       12527.62|    2500.00000       20000.00|    1520.00000       12160.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2-31                      |                             |                             |
1650 726001                  11.000  EACH |     653.57006        7189.27|     610.00000        6710.00|     464.00000        5104.00
  END ANCHORAGE 31                        |                             |                             |
1660 727014               16700.000  LF   |       0.36018        6015.01|       1.85000       30895.00|       2.00000       33400.00
  CONSTRUCTION SAFETY FENCE               |                             |                             |
1670 732002               99780.000  SY   |       4.24023      423090.15|       3.80000      379164.00|       3.00000      299340.00
  TOPSOIL, 6" DEPTH                       |                             |                             |
1680 732003               32226.000  SY   |       8.00000      257808.00|       7.60000      244917.60|       6.00000      193356.00
  TOPSOIL, 12" DEPTH                      |                             |                             |
1690 734013               99780.000  SY   |       0.79282       79107.58|       0.53000       52883.40|       0.50000       49890.00
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
1700 734015                1500.000  SY   |       0.72241        1083.62|       1.10000        1650.00|       0.55000         825.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |
1710 734017                4093.000  SY   |       0.29207        1195.44|       0.45000        1841.85|       4.00000       16372.00
  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
1720 734551               32226.000  SY   |       0.08000        2578.08|       0.85000       27392.10|       0.70000       22558.20
  NATIVE GRASS SEEDING: NO MOW MIX        |                             |                             |
1730 735535                7491.000  SY   |       1.37900       10330.09|       2.10000       15731.10|       2.00000       14982.00
  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
1740 737523                          LUMP |  115000.00000      115000.00|   52170.95000       52170.95|   49950.75000       49950.75
  PLANTING                                |                             |                             |
1750 743003                1684.000  EADY |      13.22188       22265.65|      14.00000       23576.00|      10.00000       16840.00
  ARROWPANELS, TYPE C                     |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1760 743004                2106.000  EADY |      42.35313       89195.69|      50.00000      105300.00|      40.00000       84240.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1770 743005                1684.000  EADY |      27.29379       45962.74|      28.00000       47152.00|      30.00000       50520.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
1780 743006               78169.000  EADY |       0.17549       13717.88|       0.18000       14070.42|       0.10000        7816.90
  PLASTIC DRUMS                           |                             |                             |
1790 743007                3220.000  HOUR |      75.00000      241500.00|      75.00000      241500.00|      75.00000      241500.00
  TRAFFIC OFFICERS                        |                             |                             |
1800 743008                 172.000  EACH |      13.51976        2325.40|      17.00000        2924.00|      12.00000        2064.00

  REFLECTOR PANELS                        |                             |                             |
1810 743010                1684.000  EADY |     117.12156      197232.71|     100.00000      168400.00|      25.00000       42100.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
1820 743050               23200.000  HOUR |      41.67000      966744.00|      41.67000      966744.00|      41.67000      966744.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
1830 743062                4640.000  HOUR |      60.42000      280348.80|      60.42000      280348.80|      60.42000      280348.80
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
1840 743501               25141.000  EADY |       0.48032       12075.73|       0.70000       17598.70|       0.70000       17598.70
  WARNING LIGHTS , TYPE B                 |                             |                             |
1850 743504                 116.000  EACH |      99.50163       11542.19|     100.00000       11600.00|     120.00000       13920.00

  WARNING SIGNS                           |                             |                             |
1860 743507               17124.000  LFDY |      75.00000     1284300.00|       0.30000        5137.20|       0.30000        5137.20
  TEMPORARY BARRICADE, TYPE III           |                             |                             |
1870 743525                8522.000  EADY |       1.83870       15669.40|       1.65000       14061.30|       4.00000       34088.00
  TEMPORARY WARNING SIGNS                 |                             |                             |
1880 744505                   4.000  EACH |     375.47420        1501.90|     485.00000        1940.00|     450.00000        1800.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
1890 744506                   2.000  EACH |    1881.20879        3762.42|    2735.00000        5470.00|    2520.00000        5040.00
  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |
  60" PRECAST POLYMER CONCRETE            |                             |                             |
1900 744519                   2.000  EACH |     620.00000        1240.00|     820.00000        1640.00|     750.00000        1500.00

  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |
1910 744520                  63.000  EACH |     873.45082       55027.40|     825.00000       51975.00|     760.00000       47880.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
1920 744523                  27.000  EACH |    1061.69811       28665.85|    1310.00000       35370.00|    1200.00000       32400.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
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1930 744525                  30.000  EACH |     293.81896        8814.57|     455.00000       13650.00|     416.00000       12480.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
1940 745506                 520.000  LF   |      10.00000        5200.00|      18.50000        9620.00|      17.00000        8840.00
  GALVANIZED CONDUIT IN/ON STRUCTURE, 2"  |                             |                             |
1950 745521                 474.000  LF   |       3.00186        1422.88|       4.30000        2038.20|       4.00000        1896.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |
1960 745524                6132.000  LF   |       4.12435       25290.51|       4.15000       25447.80|       3.50000       21462.00
  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |
1970 745526               21501.000  LF   |      11.82652      254282.01|      12.55000      269837.55|      11.00000      236511.00
  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |
1980 745527                 542.000  LF   |      14.18596        7688.79|      10.90000        5907.80|      10.00000        5420.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
1990 745528                5974.000  LF   |       7.24818       43300.63|       6.05000       36142.70|       5.50000       32857.00
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
2000 745530                 222.000  LF   |       3.25000         721.50|       5.20000        1154.40|       4.00000         888.00
  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |

2010 745532                 120.000  LF   |       3.00000         360.00|       2.25000         270.00|       2.00000         240.00
  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |
2020 745542                1297.000  LF   |      28.13096       36485.86|      33.30000       43190.10|      30.00000       38910.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
2030 745543                  82.000  LF   |      51.42569        4216.91|      33.05000        2710.10|      30.00000        2460.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
2040 745544               27372.000  LF   |       4.13040      113057.31|       5.10000      139597.20|       4.50000      123174.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
2050 745545                 200.000  LF   |       8.00000        1600.00|       5.25000        1050.00|       5.00000        1000.00

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |
2060 745546                 167.000  LF   |      13.00000        2171.00|      14.50000        2421.50|      13.00000        2171.00
  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |
2070 745547                5138.000  LF   |       1.41539        7272.27|       2.25000       11560.50|       2.00000       10276.00
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
2080 745548                 478.000  LF   |      10.00000        4780.00|       9.50000        4541.00|       9.00000        4302.00
  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |
  DIRECTIONAL BORE                        |                             |                             |
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2090 745551                 200.000  LF   |       3.00000         600.00|       2.00000         400.00|       1.50000         300.00
  REMOVAL OF CONDUIT FROM WOOD POLE       |                             |                             |

2100 746511               17528.000  LF   |       1.20000       21033.60|       2.45000       42943.60|       2.30000       40314.40
  CABLES, 1/#4 AWG                        |                             |                             |
2110 746512               46040.000  LF   |       1.35759       62503.44|       1.80000       82872.00|       1.50000       69060.00
  CABLES, 1/#6 AWG                        |                             |                             |
2120 746513               22946.000  LF   |       0.85835       19695.70|       1.20000       27535.20|       1.00000       22946.00
  CABLES, 1/#8 AWG                        |                             |                             |
2130 746514                 370.000  LF   |       0.90000         333.00|       0.90000         333.00|       0.75000         277.50
  CABLES, 1/#10 AWG                       |                             |                             |
2140 746525                 134.000  EACH |    4000.00000      536000.00|    2775.00000      371850.00|    2550.00000      341700.00
  ALUMINUM LIGHTING STANDARDS             |                             |                             |
2150 746527                5000.000  LF   |       1.75000        8750.00|       3.00000       15000.00|       2.75000       13750.00
  CABLES, 1/#2 AWG                        |                             |                             |

2160 746594                 134.000  EACH |     427.00000       57218.00|     390.00000       52260.00|     359.00000       48106.00
  LUMINAIRE (HPS), 250 WATT               |                             |                             |
2170 746598                 695.000  LF   |       1.40000         973.00|       3.00000        2085.00|       2.70000        1876.50
  INSULATED GROUND CABLE , 1/#2           |                             |                             |
2180 746693                  11.000  EACH |     100.00000        1100.00|     825.00000        9075.00|     760.00000        8360.00
  SUPPLY OF WOOD POLE, 45', CLASS II      |                             |                             |
2190 746697                  18.000  EACH |     300.00000        5400.00|     445.00000        8010.00|     420.00000        7560.00
  INSTALLATION OF WOOD POLE               |                             |                             |
2200 746698                  18.000  EACH |     300.00000        5400.00|     445.00000        8010.00|     420.00000        7560.00
  REMOVAL OF WOOD POLE                    |                             |                             |
2210 746717                   3.000  EACH |     815.00000        2445.00|     910.00000        2730.00|     800.00000        2400.00
  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             |

  SERVICE RISER                           |                             |                             |
2220 746774                 460.000  LF   |       9.15005        4209.02|      10.75000        4945.00|      10.00000        4600.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
2230 746779                   5.000  EACH |     130.00000         650.00|     121.00000         605.00|     120.00000         600.00
  SPLICING OF ELECTRICAL CABLE,           |                             |                             |
  UNDERGROUND                             |                             |                             |
2240 746817                4164.000  LF   |       2.00000        8328.00|       6.60000       27482.40|       6.00000       24984.00
  CABLES, 1/#2/0 AWG                      |                             |                             |
2250 746830                 113.000  CY   |    1197.95074      135368.43|     275.00000       31075.00|     730.00000       82490.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/26/11
                                                                                                                   PAGE : 005 -17
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
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2260 746847                  10.000  EACH |    2191.53289       21915.33|    2420.00000       24200.00|    2220.00000       22200.00
  POLE BASE, TYPE 3                       |                             |                             |
2270 746852                 111.000  EACH |     886.52600       98404.39|     913.00000      101343.00|     840.00000       93240.00
  POLE BASE, TYPE 6                       |                             |                             |
2280 747506                   2.000  EACH |     867.28571        1734.57|    1700.00000        3400.00|    1550.00000        3100.00
  CABINET BASE                            |                             |                             |
2290 747508                   3.000  EACH |    9822.50000       29467.50|   11800.00000       35400.00|   10800.00000       32400.00
  LIGHTING CONTROL CENTER - 100 A         |                             |                             |
2300 748014                  39.000  LF   |       0.71623          27.93|       1.10000          42.90|       1.80000          70.20
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |

2310 748015                1409.000  SF   |       4.01097        5651.46|       3.00000        4227.00|       3.90000        5495.10
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
2320 748019               34201.000  LF   |       0.22530        7705.49|       0.20000        6840.20|       0.14000        4788.14
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
2330 748020              219566.000  LF   |       0.25000       54891.50|       0.20000       43913.20|       0.15000       32934.90
  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |
2340 748026                 373.000  SF   |       1.13874         424.75|       2.75000        1025.75|       1.45000         540.85
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
2350 748502                 992.000  EACH |      25.88420       25677.13|      26.55000       26337.60|      21.00000       20832.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
2360 748506               12513.000  LF   |       0.70479        8819.04|       0.40000        5005.20|       0.30000        3753.90

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
2370 748507               57741.000  LF   |       0.41019       23684.78|       0.45000       25983.45|       0.45000       25983.45
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 6"                         |                             |                             |
2380 748509                9386.000  LF   |       0.97791        9178.66|       0.70000        6570.20|       0.90000        8447.40
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 12"                        |                             |                             |
2390 748530              117347.000  SF   |       1.09058      127976.29|       1.30000      152551.10|       1.00000      117347.00
  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
2400 748535                 553.000  LF   |       1.10000         608.30|       0.75000         414.75|       0.45000         248.85
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |
2410 748536                5313.000  LF   |       2.73058       14507.57|       0.75000        3984.75|       0.70000        3719.10
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK 6"                   |                             |                             |
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2420 748537                 554.000  LF   |       3.00000        1662.00|       1.05000         581.70|       0.90000         498.60
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 8"                  |                             |                             |
2430 748538                3020.000  LF   |       1.10000        3322.00|       1.10000        3322.00|       1.10000        3322.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 10"                 |                             |                             |
2440 748539                 470.000  LF   |       2.00000         940.00|       1.70000         799.00|       1.45000         681.50
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 12"                 |                             |                             |
2450 748540                 470.000  LF   |      10.00000        4700.00|       2.20000        1034.00|       3.90000        1833.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 16"                 |                             |                             |
2460 749500                2048.000  SF   |      40.00000       81920.00|      18.80000       38502.40|      16.00000       32768.00
  SIGN PANEL                              |                             |                             |
2470 749502                 361.000  SF   |      40.00000       14440.00|      11.10000        4007.10|      60.00000       21660.00
  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |
2480 749504                   8.000  EACH |     300.00000        2400.00|    1400.00000       11200.00|     280.00000        2240.00
  INSTALLATION OR REMOVAL OF BREAKAWAY    |                             |                             |
  I-BEAM SIGN POSTS                       |                             |                             |
2490 749510                6169.000  SF   |       6.00000       37014.00|      19.35000      119370.15|      10.00000       61690.00

  INSTALLATION OR REMOVAL OF SIGN ON/OVER |                             |                             |
  HIGHWAY STRUCTURE                       |                             |                             |
2500 749511                 498.000  SF   |       6.00000        2988.00|      19.35000        9636.30|       8.50000        4233.00
  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |
  ROADSIDE I-BEAM STRUCTURE               |                             |                             |
2510 749516                   2.000  EACH |    1000.00000        2000.00|    1825.00000        3650.00|    1100.00000        2200.00
  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |
2520 749517                   4.000  EACH |    1150.00000        4600.00|    2500.00000       10000.00|    1100.00000        4400.00
  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |
2530 749518                   2.000  EACH |    1350.00000        2700.00|    3050.00000        6100.00|    1400.00000        2800.00
  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |
  W-10                                    |                             |                             |

2540 749519                   2.000  EACH |    1500.00000        3000.00|    2375.00000        4750.00|    1500.00000        3000.00
  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |
  W-12                                    |                             |                             |
2550 749521                  34.000  LF   |      70.00000        2380.00|      44.25000        1504.50|      25.00000         850.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-6                                     |                             |                             |
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2560 749522                  82.000  LF   |      80.00000        6560.00|      66.50000        5453.00|      35.00000        2870.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-8                                     |                             |                             |
2570 749523                  49.000  LF   |      90.00000        4410.00|      83.00000        4067.00|      55.00000        2695.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-10                                    |                             |                             |
2580 749524                  40.000  LF   |      90.00000        3600.00|      88.50000        3540.00|      70.00000        2800.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-12                                    |                             |                             |
2590 749535                  10.000  EACH |     250.00000        2500.00|     116.00000        1160.00|     275.00000        2750.00
  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |
  BREAKAWAY COUPLING                      |                             |                             |
2600 749536                  10.000  EACH |     100.00000        1000.00|     140.00000        1400.00|     190.00000        1900.00
  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |
  FOR BREAKAWAY COUPLING                  |                             |                             |
2610 749537                  10.000  EACH |     750.00000        7500.00|     455.00000        4550.00|     900.00000        9000.00
  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |
2620 749540                   2.000  EACH |     300.00000         600.00|     335.00000         670.00|    2200.00000        4400.00
  REMOVAL OF OVERHEAD I-BEAM              |                             |                             |
2630 749550                  10.000  EACH |     300.00000        3000.00|     830.00000        8300.00|     300.00000        3000.00
  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |
  POSTS                                   |                             |                             |
2640 749687                 197.000  EACH |      63.49641       12508.79|      55.00000       10835.00|      70.00000       13790.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
2650 749688                   5.000  EACH |      43.27059         216.35|      83.00000         415.00|     155.00000         775.00
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |

2660 749690                 680.000  SF   |       4.99006        3393.24|      13.25000        9010.00|      16.00000       10880.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
2670 750000                   1.000  EACH |     385.77150         385.77|     350.00000         350.00|     266.00000         266.00
  ADJUST WATER VALVE BOXES                |                             |                             |
2680 758000               15182.000  SY   |       7.86293      119375.00|       7.15000      108551.30|      20.00000      303640.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE

     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2690 759502                  38.000  EAMO |    3500.00000      133000.00|    5175.00000      196650.00|    5800.00000      220400.00
  FIELD OFFICE, SPECIAL I                 |                             |                             |

2700 760002                1468.000  SYIN |       0.60000         880.80|       3.60000        5284.80|       5.00000        7340.00
  PAVEMENT - MILLING, HOT-MIX, STRIP CUT  |                             |                             |
2710 760504              129109.000  LF   |       0.13130       16952.01|       0.13000       16784.17|       0.10000       12910.90
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
2720 760506                 304.000  LF   |       0.60000         182.40|       3.25000         988.00|      10.90000        3313.60
  RUMBLE STRIPS, CONCRETE                 |                             |                             |
2730 760507              127115.000  SYIN |       0.40007       50854.90|       0.90000      114403.50|       1.00000      127115.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
2740 762002               17235.000  LF   |       2.44152       42079.60|       3.90000       67216.50|       3.00000       51705.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
2750 763000                          LUMP |  971625.00000      971625.00| 1150000.00000     1150000.00| 1500000.00000     1500000.00
  INITIAL EXPENSE                         |                             |                             |

2760 763500                          LUMP |  750000.00000      750000.00|  256100.00000      256100.00|  300000.00000      300000.00
  MAINTENANCE OF TRAFFIC                  |                             |                             |
2770 763501                          LUMP |  580336.83200      580336.83|  312000.00000      312000.00|  200000.00000      200000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
2780 763503                5790.000  HOUR |       0.80000        4632.00|       0.80000        4632.00|       0.80000        4632.00
  TRAINEE                                 |                             |                             |
2790 763508                          LUMP |   20000.00000       20000.00|    1750.00000        1750.00|   20000.00000       20000.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
2800 763509                  36.000  EAMO |     212.62629        7654.55|      85.00000        3060.00|     200.00000        7200.00
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |
  UPDATES                                 |                             |                             |
2810 763632                 120.000  EACH |       3.00000         360.00|      17.00000        2040.00|      20.00000        2400.00

  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $    29,698,450.75|           $    27,607,113.22|           $    30,720,266.49
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    29,698,450.75|           $    27,607,113.22|           $    30,720,266.49
====================================================================================================================================
     DBE GOALS                             |                 11        %|                  11        %|                  11        %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NON FIXED QUANTITIES
                                          |                             |                             |
0010 201000                          LUMP |  500000.00000      500000.00|  500000.00000      500000.00|  640000.00000      640000.00
  CLEARING AND GRUBBING                   |                             |                             |
0020 202000               89760.000  CY   |      25.00000     2244000.00|       9.00000      807840.00|      12.00000     1077120.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0030 202518                  52.000  EACH |     200.00000       10400.00|     310.00000       16120.00|    1200.00000       62400.00
  SETTLEMENT MONUMENT                     |                             |                             |
0040 205500               12987.000  CY   |      22.00000      285714.00|      70.00000      909090.00|      58.00000      753246.00
  ROCK EXCAVATION FOR ROADWAY             |                             |                             |
0050 206500                4268.000  CY   |      30.00000      128040.00|     150.00000      640200.00|     130.00000      554840.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |
  TRENCHES                                |                             |                             |
0060 207000                8288.000  CY   |      72.00000      596736.00|      10.35000       85780.80|      32.00000      265216.00
  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |
0070 207501                          LUMP |  173000.00000      173000.00|  500000.00000      500000.00| 1100000.00000     1100000.00
  SHEETING AND SHORING                    |                             |                             |
0080 208000                1553.000  CY   |      10.00000       15530.00|      20.00000       31060.00|      13.00000       20189.00
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |
0090 208001                 232.000  CY   |     175.00000       40600.00|     265.00000       61480.00|      97.00000       22504.00
  FLOWABLE FILL                           |                             |                             |
0100 209001                5516.000  CY   |      33.00000      182028.00|      17.00000       93772.00|      18.00000       99288.00

  BORROW, TYPE A                          |                             |                             |
0110 209002                2288.000  CY   |      37.00000       84656.00|      28.00000       64064.00|      26.00000       59488.00
  BORROW, TYPE B                          |                             |                             |
0120 209003                2000.000  CY   |      34.00000       68000.00|      25.00000       50000.00|      32.00000       64000.00
  BORROW, TYPE C                          |                             |                             |
0130 209006               59407.000  CY   |       8.00000      475256.00|      15.00000      891105.00|      11.00000      653477.00
  BORROW, TYPE F                          |                             |                             |
0140 210000                7921.000  CY   |      25.00000      198025.00|      23.00000      182183.00|      12.00000       95052.00
  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |
  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
0150 211000                          LUMP |  955000.00000      955000.00|  800000.00000      800000.00|  990000.00000      990000.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 211002               16829.000  LF   |       1.10000       18511.90|       0.80000       13463.20|       2.20000       37023.80
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
  (GUARDRAIL)                             |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 211004                3403.000  LF   |      30.00000      102090.00|      20.00000       68060.00|      13.00000       44239.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
  (PIPE)                                  |                             |                             |
0180 211509                          LUMP |  100000.00000      100000.00|  100000.00000      100000.00|   38000.00000       38000.00
  REMOVAL OF SIGN STRUCTURES              |                             |                             |
0190 212000                3919.000  CY   |      25.00000       97975.00|      10.00000       39190.00|      10.00000       39190.00
  UNDERCUT EXCAVATION                     |                             |                             |
0200 250000                9192.000  CY   |      11.00000      101112.00|       7.50000       68940.00|       7.30000       67101.60

  SEDIMENT REMOVAL                        |                             |                             |
0210 251000               26867.000  LF   |       2.00000       53734.00|       1.40000       37613.80|       1.60000       42987.20
  SILT FENCE                              |                             |                             |
0220 251001                1254.000  LF   |       3.00000        3762.00|       5.20000        6520.80|       3.20000        4012.80
  REINFORCED SILT FENCE                   |                             |                             |
0230 252002                  94.000  EACH |     115.00000       10810.00|     205.00000       19270.00|     100.00000        9400.00
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0240 254000                  26.000  TON  |      60.00000        1560.00|      75.00000        1950.00|      46.00000        1196.00
  STONE CHECK DAM                         |                             |                             |
0250 255000                  76.000  CY   |      25.00000        1900.00|      20.00000        1520.00|      14.00000        1064.00
  SEDIMENT TRAP                           |                             |                             |
0260 262000                   5.000  CY   |    2100.00000       10500.00|     140.00000         700.00|     200.00000        1000.00

  STILLING WELL                           |                             |                             |
0270 266000                   8.000  CY   |     650.00000        5200.00|     125.00000        1000.00|     500.00000        4000.00
  SANDBAG DIKES                           |                             |                             |
0280 268000                 907.000  TON  |      55.00000       49885.00|      38.00000       34466.00|      27.00000       24489.00
  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
0290 271000               12987.000  CY   |      11.00000      142857.00|       9.00000      116883.00|       7.00000       90909.00
  STORMWATER MANAGEMENT POND              |                             |                             |
0300 272000                   1.000  EACH |    5500.00000        5500.00|   11000.00000       11000.00|    7000.00000        7000.00
  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             |
0310 272503                   2.000  EACH |     650.00000        1300.00|     950.00000        1900.00|    1300.00000        2600.00
  TRASH RACK                              |                             |                             |
0320 302007               14136.000  CY   |      43.00000      607848.00|      35.50000      501828.00|      42.00000      593712.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0330 302011                 142.000  TON  |      22.00000        3124.00|      40.00000        5680.00|      32.00000        4544.00
  DELAWARE NO. 3 STONE                    |                             |                             |
0340 302012                  53.000  TON  |      50.00000        2650.00|      55.00000        2915.00|      30.00000        1590.00
  DELAWARE NO. 57 STONE                   |                             |                             |
0350 401517                8926.000  TON  |      89.00000      794414.00|      95.00000      847970.00|      96.00000      856896.00
  STONE MATRIX ASPHALT WEARING SURFACE    |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0360 401577               27094.000  SY   |      20.50000      555427.00|      24.00000      650256.00|      32.00000      867008.00
  PAVER-LAID ULTRATHIN HOT MIX            |                             |                             |
0370 401660               11505.000  TON  |      80.00000      920400.00|      74.00000      851370.00|      70.00000      805350.00
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 76-22                     |                             |                             |

0380 401663               18874.000  TON  |      69.50000     1311743.00|      63.00000     1189062.00|      67.00000     1264558.00
  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |
  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |
0390 401665                  84.000  TON  |     154.00000       12936.00|     115.00000        9660.00|      96.00000        8064.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0400 401667                  82.000  TON  |     145.00000       11890.00|     103.00000        8446.00|      91.00000        7462.00
  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |
  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
  PATCHING                                |                             |                             |
0410 401669                 121.000  TON  |      70.00000        8470.00|      84.00000       10164.00|      76.00000        9196.00
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |
0420 401711                4891.000  TON  |      90.00000      440190.00|      84.00000      410844.00|      81.00000      396171.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |
  STONE)                                  |                             |                             |
0430 501004                2280.000  SY   |      70.00000      159600.00|      65.00000      148200.00|      59.00000      134520.00
  PORTLAND CEMENT CONCRETE PAVEMENT, 10"  |                             |                             |
0440 501006               10850.000  SY   |      80.00000      868000.00|      70.00000      759500.00|      67.00000      726950.00
  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |
0445 501526               13252.000  SY   |      20.00000      265040.00|       9.00000      119268.00|      30.00000      397560.00
  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             |
  PAVEMENT, 8"                            |                             |                             |

0450 503009                 273.000  SY   |     408.06000      111400.38|     100.00000       27300.00|     160.00000       43680.00
  PATCHING P.C.C. PAVEMENT                |                             |                             |
0460 601502                          LUMP |  250000.00000      250000.00|  230000.00000      230000.00|  790000.00000      790000.00
  TEMPORARY PROTECTIVE SHIELD             |                             |                             |
0470 602001                 319.000  CY   |     444.53000      141805.07|     280.00000       89320.00|     600.00000      191400.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  A                                       |                             |                             |
0480 602002                  41.000  CY   |     520.57000       21343.37|     480.00000       19680.00|     260.00000       10660.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  B                                       |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE

     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0490 602003                 830.000  CY   |     202.99000      168481.70|     255.00000      211650.00|     210.00000      174300.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |
0500 602006                 130.000  CY   |     213.97000       27816.10|     240.00000       31200.00|     220.00000       28600.00
  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |
  FOOTING, CLASS B                        |                             |                             |
0510 602007                  73.000  CY   |     905.27000       66084.71|     825.00000       60225.00|    1200.00000       87600.00
  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |
  ABOVE FOOTING, CLASS A                  |                             |                             |
0520 602009                  26.000  CY   |     238.87000        6210.62|     620.00000       16120.00|     400.00000       10400.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  APPROACH SLAB, CLASS A                  |                             |                             |
0530 602011                 208.000  CY   |     315.48000       65619.84|     960.00000      199680.00|     780.00000      162240.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |
0540 602012                  40.000  CY   |     456.61000       18264.40|     365.00000       14600.00|     780.00000       31200.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  SUBSTRUCTURE, CLASS B                   |                             |                             |
0550 602013                1135.000  CY   |     575.51000      653203.85|     700.00000      794500.00|     680.00000      771800.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  SUPERSTRUCTURE, CLASS D                 |                             |                             |
0560 602014                 518.000  CY   |     257.80000      133540.40|     290.00000      150220.00|     380.00000      196840.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  APPROACH SLAB, CLASS D                  |                             |                             |
0570 602015                1105.000  CY   |     546.29000      603650.45|     525.00000      580125.00|     700.00000      773500.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |
0580 602017                 217.000  CY   |    1136.17000      246548.89|    1345.00000      291865.00|    1400.00000      303800.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  PARAPET, CLASS A                        |                             |                             |
0590 602553                3200.000  SF   |      59.35000      189920.00|      62.00000      198400.00|      55.00000      176000.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |
  WALL 1                                  |                             |                             |
0600 602557                2870.000  SF   |      61.53000      176591.10|      72.00000      206640.00|      55.00000      157850.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |
  WALL 2                                  |                             |                             |
0610 602572                 450.000  LB   |      12.76000        5742.00|      28.00000       12600.00|      16.00000        7200.00
  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |
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     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0620 602579                1474.000  EACH |      18.73000       27608.02|      21.00000       30954.00|      25.00000       36850.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0630 602586                  59.000  CF   |     588.62000       34728.58|     790.00000       46610.00|     430.00000       25370.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0640 602611                 100.000  LF   |      79.99000        7999.00|      88.00000        8800.00|      98.00000        9800.00
  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |
  INJECTION                               |                             |                             |
0650 602646               39750.000  SF   |       1.83000       72742.50|       2.05000       81487.50|       6.20000      246450.00
  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |
0655 602648                 525.000  LF   |      60.75000       31893.75|      57.00000       29925.00|      68.00000       35700.00
  PRECAST CONCRETE CAPSTONE               |                             |                             |

0670 602670                3250.000  SF   |      83.54000      271505.00|      72.00000      234000.00|      55.00000      178750.00
  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |
  WALL 3                                  |                             |                             |
0680 604000              826366.000  LB   |       1.09000      900738.94|       1.30000     1074275.80|       1.00000      826366.00
  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
0690 605002                          LUMP | 1925000.00000     1925000.00| 1750000.00000     1750000.00| 2000000.00000     2000000.00
  STEEL STRUCTURES                        |                             |                             |
0700 605522                          LUMP |  106000.00000      106000.00|  134000.00000      134000.00|  210000.00000      210000.00
  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |
0710 605524                          LUMP |   20000.00000       20000.00|   37000.00000       37000.00|   50000.00000       50000.00
  BRIDGE DRAINAGE SYSTEM                  |                             |                             |
0720 605525                          LUMP |   10125.00000       10125.00|   30600.00000       30600.00|   13000.00000       13000.00

  RELOCATE SIGN SUPPORT STRUCTURE         |                             |                             |
0730 605528                          LUMP |   50000.00000       50000.00|   52000.00000       52000.00|   55000.00000       55000.00
  UTILITY SUPPORT                         |                             |                             |
0740 605533                          LUMP |  480000.00000      480000.00|  510000.00000      510000.00|  670000.00000      670000.00
  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |
  HAZARDOUS BASE, (L.S.)                  |                             |                             |
0750 605581                  36.000  EACH |    1200.00000       43200.00|    1655.00000       59580.00|    1800.00000       64800.00
  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |
0760 605607                          LUMP |  125000.00000      125000.00|   36000.00000       36000.00|   35000.00000       35000.00
  JACKING BRIDGE                          |                             |                             |
0770 605641                 190.000  LF   |      40.63000        7719.70|      83.00000       15770.00|      88.00000       16720.00
  JOINT REPAIR (COMPRESSION SEAL), 1"     |                             |                             |

0780 605657                 423.000  LF   |     429.68000      181754.64|     445.00000      188235.00|     590.00000      249570.00
  STRIP SEAL EXPANSION JOINT, 1 1/2"      |                             |                             |
0790 605659                 100.000  LF   |     425.00000       42500.00|     445.00000       44500.00|     590.00000       59000.00
  STRIP SEAL EXPANSION JOINT, 3"          |                             |                             |
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0800 605664                          LUMP |  770000.00000      770000.00|  630000.00000      630000.00|  760000.00000      760000.00
  STEEL SIGN STRUCTURE                    |                             |                             |
0810 605697                  15.000  EACH |    2850.80000       42762.00|    2700.00000       40500.00|    3000.00000       45000.00
  POT BEARINGS                            |                             |                             |
0820 608000                 169.000  TON  |      20.06000        3390.14|      63.00000       10647.00|      64.00000       10816.00
  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |
  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |
0830 609000                2130.000  CY   |     134.97000      287486.10|      78.00000      166140.00|     220.00000      468600.00

  SUBFOUNDATION CONCRETE                  |                             |                             |
0840 611500                1300.000  SF   |      83.03000      107939.00|      68.00000       88400.00|      30.00000       39000.00
  STONE MASONRY                           |                             |                             |
0850 612022                4142.000  LF   |      85.93000      355922.06|      67.00000      277514.00|      62.00000      256804.00
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
0860 612023                1263.000  LF   |     110.63000      139725.69|      58.00000       73254.00|      67.00000       84621.00
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
0870 612025                 452.000  LF   |      92.62000       41864.24|      82.00000       37064.00|      86.00000       38872.00
  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |
0880 612026                 302.000  LF   |     112.44000       33956.88|      87.00000       26274.00|      99.00000       29898.00
  REINFORCED CONCRETE PIPE, 30", CLASS V  |                             |                             |
0890 612028                  54.000  LF   |     227.17000       12267.18|     162.00000        8748.00|     170.00000        9180.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |
0900 612034                  39.000  LF   |     106.44000        4151.16|     106.00000        4134.00|     120.00000        4680.00
  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |
0910 612216                  14.000  LF   |     218.04000        3052.56|     140.00000        1960.00|      70.00000         980.00
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  14"X23", CLASS IV                       |                             |                             |
0920 612220                 288.000  LF   |     149.72000       43119.36|     124.00000       35712.00|     140.00000       40320.00
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  29"X45", CLASS IV                       |                             |                             |
0930 612523                  20.000  LF   |      83.16000        1663.20|      50.00000        1000.00|      40.00000         800.00
  CORRUGATED POLYETHYLENE PIPE, TYPE S,   |                             |                             |
  18"                                     |                             |                             |

0940 612528                 120.000  LF   |      75.97000        9116.40|      69.00000        8280.00|      48.00000        5760.00
  CORRUGATED POLYETHYLENE PIPE, TYPE C,   |                             |                             |
  24"                                     |                             |                             |
0950 612529                6674.000  LF   |       1.62000       10811.88|       1.65000       11012.10|       2.20000       14682.80
  PIPE VIDEO INSPECTION                   |                             |                             |
0960 614861                  62.000  LF   |     561.07000       34786.34|     645.00000       39990.00|    1200.00000       74400.00
  STRUCTURAL PLATE ARCH (STEEL)           |                             |                             |
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0970 617003                   6.000  EACH |    1676.66000       10059.96|     855.00000        5130.00|    1400.00000        8400.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  18"                                     |                             |                             |
0980 617005                   2.000  EACH |    2022.44000        4044.88|    1200.00000        2400.00|    1700.00000        3400.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |
0990 617007                   1.000  EACH |    3038.56000        3038.56|    2100.00000        2100.00|    1900.00000        1900.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  30"                                     |                             |                             |
1000 617011                   2.000  EACH |    3919.37000        7838.74|    3320.00000        6640.00|    3500.00000        7000.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  48"                                     |                             |                             |
1010 618071                3460.000  LF   |      33.34000      115356.40|      20.50000       70930.00|      31.00000      107260.00
  STEEL H PILES, HP 10 X 57               |                             |                             |
1020 618072                 460.000  LF   |      33.44000       15382.40|      31.00000       14260.00|      34.00000       15640.00
  STEEL H TEST PILES, HP 10 X 57          |                             |                             |
1030 618526                 258.000  LF   |    1973.60000      509188.80|     460.00000      118680.00|     960.00000      247680.00

  DRILLED SHAFT FOUNDATIONS               |                             |                             |
1040 619051                3460.000  LF   |      10.84000       37506.40|      15.50000       53630.00|      13.00000       44980.00
  INSTALL STEEL H PILES, HP 10 X 57       |                             |                             |
1050 619052                 460.000  LF   |      24.16000       11113.60|      34.00000       15640.00|      20.00000        9200.00
  INSTALL STEEL H TEST PILES, HP 10 X 57  |                             |                             |
1060 619511                2400.000  LF   |      18.35000       44040.00|      20.50000       49200.00|      22.00000       52800.00
  EXPLORATORY DRILLING                    |                             |                             |
1070 619512                3460.000  LF   |     225.87000      781510.20|     132.00000      456720.00|     200.00000      692000.00
  PREDRILLING FOR END BEARING PILES       |                             |                             |
1080 619519                   6.000  EACH |    1775.33000       10651.98|    3415.00000       20490.00|    2500.00000       15000.00
  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |
1090 701010                1530.000  LF   |      16.15000       24709.50|      16.00000       24480.00|      16.00000       24480.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
1100 701012                2139.000  LF   |      14.04000       30031.56|      14.00000       29946.00|      14.00000       29946.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |
1110 701500                3558.000  LF   |      16.78000       59703.24|      22.00000       78276.00|      23.00000       81834.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, SPECIAL                     |                             |                             |
1120 705001                5968.000  SF   |       4.89000       29183.52|       4.10000       24468.80|       4.20000       25065.60
  P.C.C. SIDEWALK, 4"                     |                             |                             |
1140 708051                  23.000  EACH |    2479.59000       57030.57|    2575.00000       59225.00|    2700.00000       62100.00
  DRAINAGE INLET, 34" X 24"               |                             |                             |
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1150 708052                  31.000  EACH |    2700.83000       83725.73|    2900.00000       89900.00|    3200.00000       99200.00
  DRAINAGE INLET, 48" X 30"               |                             |                             |

1160 708053                   5.000  EACH |    3215.99000       16079.95|    3200.00000       16000.00|    3800.00000       19000.00
  DRAINAGE INLET, 48" X 48"               |                             |                             |
1170 708055                   1.000  EACH |    4769.44000        4769.44|    5100.00000        5100.00|    5200.00000        5200.00
  DRAINAGE INLET, 66" X 48"               |                             |                             |
1180 708056                   9.000  EACH |    4458.96000       40130.64|    4300.00000       38700.00|    5100.00000       45900.00
  DRAINAGE INLET, 66" X 66"               |                             |                             |
1190 708057                   5.000  EACH |    3347.18000       16735.90|    4010.00000       20050.00|    4000.00000       20000.00
  DRAINAGE INLET, 72" X 24"               |                             |                             |
1200 708058                  10.000  EACH |    4289.85000       42898.50|    4400.00000       44000.00|    4600.00000       46000.00
  DRAINAGE INLET, 72" X 48"               |                             |                             |
1210 708059                   1.000  EACH |    7254.52000        7254.52|    6000.00000        6000.00|    6500.00000        6500.00
  DRAINAGE INLET, 72" X 72"               |                             |                             |

1220 708107                   3.000  EACH |    3845.78000       11537.34|    3300.00000        9900.00|    3700.00000       11100.00
  MANHOLE, ROUND                          |                             |                             |
1230 708111                   5.000  EACH |    2513.44000       12567.20|    2600.00000       13000.00|    2900.00000       14500.00
  MANHOLE, 48" X 30"                      |                             |                             |
1240 708112                   2.000  EACH |    4444.27000        8888.54|    4400.00000        8800.00|    3500.00000        7000.00
  MANHOLE, 48" X 48"                      |                             |                             |
1250 708113                   4.000  EACH |    4087.44000       16349.76|    4200.00000       16800.00|    6800.00000       27200.00
  MANHOLE, 66" X 30"                      |                             |                             |
1260 708115                   2.000  EACH |    5074.70000       10149.40|    5000.00000       10000.00|    5400.00000       10800.00
  MANHOLE, 66" X 66"                      |                             |                             |
1280 708512                   2.000  EACH |    5598.96000       11197.92|    7100.00000       14200.00|    7000.00000       14000.00
  DRAINAGE INLET, SPECIAL I               |                             |                             |

1290 708582                   2.000  EACH |    3985.53000        7971.06|    4500.00000        9000.00|    4800.00000        9600.00
  MANHOLE,SPECIAL I                       |                             |                             |
1300 708583                   4.000  EACH |    1201.54000        4806.16|    1000.00000        4000.00|     980.00000        3920.00
  PERSONAL GRATE FOR PIPE INLET           |                             |                             |
1305 708585                   1.000  EACH |    4704.85000        4704.85|    3000.00000        3000.00|    2300.00000        2300.00
  JUNCTION BOX, 48" X 30"                 |                             |                             |
1310 710001                  34.000  EACH |    3043.27000      103471.18|     775.00000       26350.00|    1400.00000       47600.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
1320 710502                   5.000  EACH |    2818.88000       14094.40|    1035.00000        5175.00|     800.00000        4000.00
  ADJUSTING CATCH BASINS                  |                             |                             |
1330 710504                   5.000  EACH |    2325.43000       11627.15|     800.00000        4000.00|     500.00000        2500.00

  ADJUSTING MANHOLES                      |                             |                             |
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1340 712005                 217.000  SY   |      51.21000       11112.57|      40.00000        8680.00|      51.00000       11067.00
  RIPRAP, R-4                             |                             |                             |
1350 712006                  30.000  SY   |      53.88000        1616.40|      80.00000        2400.00|      58.00000        1740.00
  RIPRAP, R-5                             |                             |                             |
1360 712007                  86.000  SY   |      69.03000        5936.58|      80.00000        6880.00|      60.00000        5160.00
  RIPRAP, R-6                             |                             |                             |
1370 712020                 585.000  TON  |      40.46000       23669.10|      36.00000       21060.00|      52.00000       30420.00
  RIPRAP, R-4                             |                             |                             |
1380 712524                   8.000  SY   |     173.71000        1389.68|     345.00000        2760.00|     125.00000        1000.00
  CONCRETE SLOPE PAVING REPAIR, 4"        |                             |                             |
1390 712527                2855.000  SY   |       8.37000       23896.35|       7.00000       19985.00|       7.50000       21412.50

  TURF REINFORCING MAT                    |                             |                             |
1400 713003                1957.000  SY   |       0.77000        1506.89|       3.00000        5871.00|       4.40000        8610.80
  GEOTEXTILES, RIPRAP                     |                             |                             |
1405 715000                 565.000  LF   |      20.42000       11537.30|      16.00000        9040.00|      37.00000       20905.00
  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |
1410 715001               11747.000  LF   |      12.99000      152593.53|      14.85000      174442.95|      14.00000      164458.00
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |
1420 715500                 435.000  LF   |      13.48000        5863.80|      60.00000       26100.00|      20.00000        8700.00
  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |
1430 716000                   1.000  EACH |    3504.36000        3504.36|    2100.00000        2100.00|    1000.00000        1000.00
  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |
  JUNCTION BOX                            |                             |                             |

1440 720050               14646.000  LF   |      16.15000      236532.90|      16.60000      243123.60|      18.00000      263628.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |
  1-31                                    |                             |                             |
1450 720051                 588.000  LF   |      22.78000       13394.64|      28.00000       16464.00|      31.00000       18228.00
  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |
  2-31                                    |                             |                             |
1460 720506               39130.000  LF   |       7.95000      311083.50|       5.50000      215215.00|       7.40000      289562.00
  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |
  BARRIER                                 |                             |                             |
1470 720526                2352.000  LF   |      53.81000      126561.12|      55.00000      129360.00|      60.00000      141120.00
  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |
  SAFETY BARRIER                          |                             |                             |

1480 720529                4030.000  LF   |     101.61000      409488.30|     138.00000      556140.00|     200.00000      806000.00
  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |
  FACE                                    |                             |                             |
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1490 720532                  15.000  EACH |    1442.81000       21642.15|     985.00000       14775.00|     850.00000       12750.00
  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |
1500 720534                  15.000  EACH |    5340.94000       80114.10|    6725.00000      100875.00|    8100.00000      121500.00
  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |
1510 720539                  42.000  EACH |    1341.56000       56345.52|     520.00000       21840.00|    1100.00000       46200.00
  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |
1520 720540                 250.000  EACH |       5.70000        1425.00|      50.00000       12500.00|      53.00000       13250.00
  DELINEATORS                             |                             |                             |

1530 720544                  54.000  EACH |      15.19000         820.26|      20.00000        1080.00|      11.00000         594.00
  REFLECTORS, WHITE, CONCRETE             |                             |                             |
1540 720545                  30.000  EACH |      15.19000         455.70|      20.00000         600.00|      11.00000         330.00
  REFLECTORS, YELLOW, CONCRETE            |                             |                             |
1560 720551                1850.000  LF   |       8.96000       16576.00|       8.30000       15355.00|       8.40000       15540.00
  RELOCATING PORTABLE P.C.C. STRUCTURE    |                             |                             |
  MOUNTED SAFETY BARRIER                  |                             |                             |
1570 720567                9962.000  LF   |      28.70000      285909.40|      19.60000      195255.20|      26.00000      259012.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  SAFETY BARRIER                          |                             |                             |
1580 720585                   9.000  EACH |    2075.62000       18680.58|    2300.00000       20700.00|    2400.00000       21600.00
  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |
1590 720588                   1.000  EACH |    4556.25000        4556.25|    4400.00000        4400.00|    4300.00000        4300.00
  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |
  3-31                                    |                             |                             |
1600 720621                2994.000  LF   |       8.76000       26227.44|      11.25000       33682.50|      22.00000       65868.00
  RELOCATING PINNED PORTABLE P.C.C.       |                             |                             |
  SAFETY BARRIER                          |                             |                             |
1610 720636                1465.000  LF   |      39.23000       57471.95|      36.00000       52740.00|      30.00000       43950.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |
  PINNED SAFETY BARRIER, DOUBLE FACE      |                             |                             |
1620 725001                  12.000  EACH |     303.75000        3645.00|     390.00000        4680.00|     380.00000        4560.00
  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)                                |                             |                             |
1630 725002                   6.000  EACH |    2176.88000       13061.28|    2000.00000       12000.00|    2000.00000       12000.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |
  APPROACH TYPE 1-31                      |                             |                             |
1640 725003                   8.000  EACH |    2278.13000       18225.04|    1735.00000       13880.00|    1700.00000       13600.00
  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |
  APPROACH TYPE 2-31                      |                             |                             |
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1650 726001                  11.000  EACH |     556.87000        6125.57|     530.00000        5830.00|     570.00000        6270.00
  END ANCHORAGE 31                        |                             |                             |
1660 727014               16700.000  LF   |       2.28000       38076.00|       2.35000       39245.00|       1.90000       31730.00
  CONSTRUCTION SAFETY FENCE               |                             |                             |
1670 732002               99780.000  SY   |       4.24000      423067.20|       4.00000      399120.00|       5.50000      548790.00

  TOPSOIL, 6" DEPTH                       |                             |                             |
1680 732003               32226.000  SY   |       8.40000      270698.40|       8.00000      257808.00|       9.40000      302924.40
  TOPSOIL, 12" DEPTH                      |                             |                             |
1690 734013               99780.000  SY   |       0.63000       62861.40|       0.50000       49890.00|       0.51000       50887.80
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
1700 734015                1500.000  SY   |       1.22000        1830.00|       0.52000         780.00|       1.10000        1650.00
  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |
1710 734017                4093.000  SY   |       0.76000        3110.68|       0.37000        1514.41|       0.43000        1759.99
  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
1720 734551               32226.000  SY   |       0.22000        7089.72|       0.70000       22558.20|       0.83000       26747.58
  NATIVE GRASS SEEDING: NO MOW MIX        |                             |                             |
1730 735535                7491.000  SY   |       1.82000       13633.62|       2.00000       14982.00|       1.80000       13483.80

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
1740 737523                          LUMP |   40683.10000       40683.10|   50860.59000       50860.59|   51165.80000       51165.80
  PLANTING                                |                             |                             |
1750 743003                1684.000  EADY |      63.33000      106647.72|      19.00000       31996.00|      45.00000       75780.00
  ARROWPANELS, TYPE C                     |                             |                             |
1760 743004                2106.000  EADY |     134.70000      283678.20|      55.00000      115830.00|      93.00000      195858.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
1770 743005                1684.000  EADY |      57.60000       96998.40|      37.00000       62308.00|      45.00000       75780.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
1780 743006               78169.000  EADY |       0.30000       23450.70|       0.20000       15633.80|       0.49000       38302.81

  PLASTIC DRUMS                           |                             |                             |
1790 743007                3220.000  HOUR |      75.00000      241500.00|      75.00000      241500.00|      75.00000      241500.00
  TRAFFIC OFFICERS                        |                             |                             |
1800 743008                 172.000  EACH |      17.21000        2960.12|      16.00000        2752.00|      20.00000        3440.00
  REFLECTOR PANELS                        |                             |                             |
1810 743010                1684.000  EADY |     234.07000      394173.88|     135.00000      227340.00|     210.00000      353640.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
1820 743050               23200.000  HOUR |      41.67000      966744.00|      41.67000      966744.00|      41.67000      966744.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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1830 743062                4640.000  HOUR |      60.42000      280348.80|      60.42000      280348.80|      60.42000      280348.80
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
1840 743501               25141.000  EADY |       0.81000       20364.21|       0.75000       18855.75|       0.94000       23632.54
  WARNING LIGHTS , TYPE B                 |                             |                             |
1850 743504                 116.000  EACH |     146.81000       17029.96|     205.00000       23780.00|     290.00000       33640.00
  WARNING SIGNS                           |                             |                             |
1860 743507               17124.000  LFDY |       0.25000        4281.00|       0.27000        4623.48|       0.52000        8904.48
  TEMPORARY BARRICADE, TYPE III           |                             |                             |
1870 743525                8522.000  EADY |       1.97000       16788.34|       2.50000       21305.00|       4.70000       40053.40
  TEMPORARY WARNING SIGNS                 |                             |                             |
1880 744505                   4.000  EACH |     456.47000        1825.88|     570.00000        2280.00|     590.00000        2360.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |

1890 744506                   2.000  EACH |    2548.63000        5097.26|    2280.00000        4560.00|    2400.00000        4800.00
  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |
  60" PRECAST POLYMER CONCRETE            |                             |                             |
1900 744519                   2.000  EACH |     760.19000        1520.38|     640.00000        1280.00|     660.00000        1320.00
  RELOCATION OF EXISTING JUNCTION WELL    |                             |                             |
1910 744520                  63.000  EACH |     769.16000       48457.08|     725.00000       45675.00|     750.00000       47250.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
1920 744523                  27.000  EACH |    1218.40000       32896.80|    1555.00000       41985.00|    1600.00000       43200.00
  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |
  1/2" PRECAST CONCRETE                   |                             |                             |
1930 744525                  30.000  EACH |     421.15000       12634.50|      85.00000        2550.00|      83.00000        2490.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
1940 745506                 520.000  LF   |      17.30000        8996.00|       8.30000        4316.00|       8.50000        4420.00
  GALVANIZED CONDUIT IN/ON STRUCTURE, 2"  |                             |                             |
1950 745521                 474.000  LF   |       3.94000        1867.56|       5.20000        2464.80|       5.30000        2512.20
  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |
1960 745524                6132.000  LF   |       3.85000       23608.20|       2.60000       15943.20|       2.70000       16556.40
  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |
1970 745526               21501.000  LF   |      12.00000      258012.00|      13.50000      290263.50|      14.00000      301014.00
  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |
1980 745527                 542.000  LF   |      10.40000        5636.80|      11.00000        5962.00|      11.00000        5962.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
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1990 745528                5974.000  LF   |       5.78000       34529.72|       6.75000       40324.50|       6.90000       41220.60
  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |
2000 745530                 222.000  LF   |       4.83000        1072.26|       5.00000        1110.00|       4.90000        1087.80
  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |
2010 745532                 120.000  LF   |       2.10000         252.00|       3.00000         360.00|       2.20000         264.00
  SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT    |                             |                             |
2020 745542                1297.000  LF   |      30.80000       39947.60|      16.60000       21530.20|      17.00000       22049.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
2030 745543                  82.000  LF   |      30.69000        2516.58|     105.00000        8610.00|     110.00000        9020.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
2040 745544               27372.000  LF   |       4.68000      128100.96|       7.25000      198447.00|       7.50000      205290.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
2050 745545                 200.000  LF   |       4.89000         978.00|      30.00000        6000.00|      30.00000        6000.00
  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             |
2060 745546                 167.000  LF   |      13.82000        2307.94|      26.00000        4342.00|      27.00000        4509.00
  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |
2070 745547                5138.000  LF   |       2.12000       10892.56|       1.35000        6936.30|       1.40000        7193.20
  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |
  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
2080 745548                 478.000  LF   |       8.86000        4235.08|       8.30000        3967.40|       8.50000        4063.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |
  DIRECTIONAL BORE                        |                             |                             |
2090 745551                 200.000  LF   |       1.82000         364.00|       2.10000         420.00|       2.20000         440.00
  REMOVAL OF CONDUIT FROM WOOD POLE       |                             |                             |
2100 746511               17528.000  LF   |       2.27000       39788.56|       2.00000       35056.00|       2.10000       36808.80
  CABLES, 1/#4 AWG                        |                             |                             |
2110 746512               46040.000  LF   |       1.69000       77807.60|       1.55000       71362.00|       1.60000       73664.00
  CABLES, 1/#6 AWG                        |                             |                             |
2120 746513               22946.000  LF   |       1.13000       25928.98|       1.15000       26387.90|       1.20000       27535.20
  CABLES, 1/#8 AWG                        |                             |                             |
2130 746514                 370.000  LF   |       0.82000         303.40|       0.40000         148.00|       0.32000         118.40
  CABLES, 1/#10 AWG                       |                             |                             |

2140 746525                 134.000  EACH |    2582.50000      346055.00|    2175.00000      291450.00|    2300.00000      308200.00
  ALUMINUM LIGHTING STANDARDS             |                             |                             |
2150 746527                5000.000  LF   |       2.76000       13800.00|       2.10000       10500.00|       2.20000       11000.00
  CABLES, 1/#2 AWG                        |                             |                             |
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2160 746594                 134.000  EACH |     363.90000       48762.60|     310.00000       41540.00|     320.00000       42880.00
  LUMINAIRE (HPS), 250 WATT               |                             |                             |
2170 746598                 695.000  LF   |       2.71000        1883.45|       3.10000        2154.50|       3.20000        2224.00
  INSULATED GROUND CABLE , 1/#2           |                             |                             |
2180 746693                  11.000  EACH |     768.49000        8453.39|     640.00000        7040.00|     660.00000        7260.00
  SUPPLY OF WOOD POLE, 45', CLASS II      |                             |                             |
2190 746697                  18.000  EACH |     405.00000        7290.00|     465.00000        8370.00|     480.00000        8640.00
  INSTALLATION OF WOOD POLE               |                             |                             |

2200 746698                  18.000  EACH |     405.00000        7290.00|     250.00000        4500.00|     260.00000        4680.00
  REMOVAL OF WOOD POLE                    |                             |                             |
2210 746717                   3.000  EACH |     830.25000        2490.75|    2120.00000        6360.00|    2200.00000        6600.00
  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             |
  SERVICE RISER                           |                             |                             |
2220 746774                 460.000  LF   |      10.00000        4600.00|      16.00000        7360.00|      16.00000        7360.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
2230 746779                   5.000  EACH |     111.37000         556.85|      90.00000         450.00|      91.00000         455.00
  SPLICING OF ELECTRICAL CABLE,           |                             |                             |
  UNDERGROUND                             |                             |                             |
2240 746817                4164.000  LF   |       6.16000       25650.24|       5.70000       23734.80|       5.90000       24567.60

  CABLES, 1/#2/0 AWG                      |                             |                             |
2250 746830                 113.000  CY   |     734.06000       82948.78|     100.00000       11300.00|      11.00000        1243.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
2260 746847                  10.000  EACH |    2251.25000       22512.50|    2600.00000       26000.00|    2700.00000       27000.00
  POLE BASE, TYPE 3                       |                             |                             |
2270 746852                 111.000  EACH |     847.74000       94099.14|    1400.00000      155400.00|    1500.00000      166500.00
  POLE BASE, TYPE 6                       |                             |                             |
2280 747506                   2.000  EACH |    1570.56000        3141.12|    5180.00000       10360.00|    5300.00000       10600.00
  CABINET BASE                            |                             |                             |
2290 747508                   3.000  EACH |   10982.28000       32946.84|   12300.00000       36900.00|   13000.00000       39000.00
  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

2300 748014                  39.000  LF   |       2.02000          78.78|       2.00000          78.00|       1.10000          42.90
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 4"                 |                             |                             |
2310 748015                1409.000  SF   |       3.04000        4283.36|       2.80000        3945.20|       2.90000        4086.10
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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2320 748019               34201.000  LF   |       0.31000       10602.31|       0.18000        6156.18|       0.19000        6498.19
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
2330 748020              219566.000  LF   |       0.25000       54891.50|       0.18000       39521.88|       0.19000       41717.54
  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |
2340 748026                 373.000  SF   |       1.52000         566.96|       3.00000        1119.00|       2.70000        1007.10

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
2350 748502                 992.000  EACH |      22.28000       22101.76|      25.00000       24800.00|      26.00000       25792.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
2360 748506               12513.000  LF   |       0.35000        4379.55|       0.38000        4754.94|       0.39000        4880.07
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
2370 748507               57741.000  LF   |       0.51000       29447.91|       0.40000       23096.40|       0.41000       23673.81
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 6"                         |                             |                             |
2380 748509                9386.000  LF   |       1.01000        9479.86|       0.63000        5913.18|       0.64000        6007.04
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 12"                        |                             |                             |

2390 748530              117347.000  SF   |       1.06000      124387.82|       1.20000      140816.40|       1.30000      152551.10
  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
2400 748535                 553.000  LF   |       0.51000         282.03|       1.00000         553.00|       0.70000         387.10
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 4"                  |                             |                             |
2410 748536                5313.000  LF   |       0.76000        4037.88|       0.70000        3719.10|       0.70000        3719.10
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK 6"                   |                             |                             |
2420 748537                 554.000  LF   |       1.01000         559.54|       1.00000         554.00|       1.10000         609.40
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 8"                  |                             |                             |
2430 748538                3020.000  LF   |       1.27000        3835.40|       1.05000        3171.00|       1.10000        3322.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 10"                 |                             |                             |
2440 748539                 470.000  LF   |       1.52000         714.40|       2.00000         940.00|       1.60000         752.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 12"                 |                             |                             |
2450 748540                 470.000  LF   |       4.05000        1903.50|       2.50000        1175.00|       2.20000        1034.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, BLACK, 16"                 |                             |                             |
2460 749500                2048.000  SF   |      17.21000       35246.08|      17.10000       35020.80|      19.00000       38912.00
  SIGN PANEL                              |                             |                             |
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2470 749502                 361.000  SF   |      10.12000        3653.32|      68.00000       24548.00|      43.00000       15523.00
  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

2480 749504                   8.000  EACH |    1265.63000       10125.04|     300.00000        2400.00|     530.00000        4240.00
  INSTALLATION OR REMOVAL OF BREAKAWAY    |                             |                             |
  I-BEAM SIGN POSTS                       |                             |                             |
2490 749510                6169.000  SF   |      17.72000      109314.68|      12.40000       76495.60|       8.00000       49352.00
  INSTALLATION OR REMOVAL OF SIGN ON/OVER |                             |                             |
  HIGHWAY STRUCTURE                       |                             |                             |
2500 749511                 498.000  SF   |      17.72000        8824.56|      10.00000        4980.00|       9.10000        4531.80
  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |
  ROADSIDE I-BEAM STRUCTURE               |                             |                             |
2510 749516                   2.000  EACH |    2646.82000        5293.64|    1250.00000        2500.00|    1100.00000        2200.00
  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |
2520 749517                   4.000  EACH |    3357.29000       13429.16|    1350.00000        5400.00|    1300.00000        5200.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |
2530 749518                   2.000  EACH |    4050.35000        8100.70|    1555.00000        3110.00|    1300.00000        2600.00
  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |
  W-10                                    |                             |                             |
2540 749519                   2.000  EACH |    3428.76000        6857.52|    1760.00000        3520.00|    1600.00000        3200.00
  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |
  W-12                                    |                             |                             |
2550 749521                  34.000  LF   |      40.50000        1377.00|      30.00000        1020.00|      23.00000         782.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-6                                     |                             |                             |
2560 749522                  82.000  LF   |      60.75000        4981.50|      40.00000        3280.00|      34.00000        2788.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |
2570 749523                  49.000  LF   |      75.94000        3721.06|      60.00000        2940.00|      49.00000        2401.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-10                                    |                             |                             |
2580 749524                  40.000  LF   |      81.00000        3240.00|      80.00000        3200.00|      53.00000        2120.00
  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |
  W-12                                    |                             |                             |
2590 749535                  10.000  EACH |     106.31000        1063.10|     290.00000        2900.00|      11.00000         110.00
  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |
  BREAKAWAY COUPLING                      |                             |                             |
2600 749536                  10.000  EACH |     126.56000        1265.60|     210.00000        2100.00|      11.00000         110.00
  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING                  |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2610 749537                  10.000  EACH |     415.13000        4151.30|    1035.00000       10350.00|     640.00000        6400.00
  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |
  COUPLING SYSTEM                         |                             |                             |
2620 749540                   2.000  EACH |     303.75000         607.50|    2600.00000        5200.00|    1100.00000        2200.00
  REMOVAL OF OVERHEAD I-BEAM              |                             |                             |
2630 749550                  10.000  EACH |     759.38000        7593.80|     365.00000        3650.00|     530.00000        5300.00
  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |
  POSTS                                   |                             |                             |
2640 749687                 197.000  EACH |      50.62000        9972.14|      73.00000       14381.00|      85.00000       16745.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

2650 749688                   5.000  EACH |     126.56000         632.80|      45.00000         225.00|     140.00000         700.00
  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             |
  THAN OR EQUAL TO 6" DEPTH               |                             |                             |
2660 749690                 680.000  SF   |      12.15000        8262.00|       3.40000        2312.00|      11.00000        7480.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
2670 750000                   1.000  EACH |     110.84000         110.84|     520.00000         520.00|     450.00000         450.00
  ADJUST WATER VALVE BOXES                |                             |                             |
2680 758000               15182.000  SY   |       6.98000      105970.36|       8.65000      131324.30|       7.20000      109310.40
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |

2690 759502                  38.000  EAMO |    3022.42000      114851.96|    6380.00000      242440.00|    6300.00000      239400.00
  FIELD OFFICE, SPECIAL I                 |                             |                             |
2700 760002                1468.000  SYIN |       0.78000        1145.04|       2.10000        3082.80|       4.80000        7046.40
  PAVEMENT - MILLING, HOT-MIX, STRIP CUT  |                             |                             |
2710 760504              129109.000  LF   |       0.09000       11619.81|       0.10000       12910.90|       0.15000       19366.35
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
2720 760506                 304.000  LF   |       0.50000         152.00|       1.00000         304.00|       3.40000        1033.60
  RUMBLE STRIPS, CONCRETE                 |                             |                             |
2730 760507              127115.000  SYIN |       0.65000       82624.75|       0.39000       49574.85|       0.37000       47032.55
  PROFILE MILLING, HOT-MIX                |                             |                             |
2740 762002               17235.000  LF   |       2.28000       39295.80|       2.35000       40502.25|       3.90000       67216.50
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

2750 763000                          LUMP | 1725000.00000     1725000.00| 4500000.00000     4500000.00|  800000.00000      800000.00
  INITIAL EXPENSE                         |                             |                             |
2760 763500                          LUMP |  750000.00000      750000.00|  500000.00000      500000.00|  320000.00000      320000.00
  MAINTENANCE OF TRAFFIC                  |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/26/11
                                                                                                                   PAGE : 005 -38
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : I-95 & US 202 INTERCHANGE
     CALL ORDER   : 005                     CONTRACT ID : T200510602.01                COUNTIES : NEW CASTLE
     LETTING DATE : 09/01/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |ALLAN A MYERS LP             |DAISY CONSTRUCTION COMPANY   |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2770 763501                          LUMP |  500000.00000      500000.00|  565000.00000      565000.00|  480000.00000      480000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
2780 763503                5790.000  HOUR |       0.80000        4632.00|       0.80000        4632.00|       0.80000        4632.00
  TRAINEE                                 |                             |                             |
2790 763508                          LUMP |  100000.00000      100000.00|   37000.00000       37000.00|   16000.00000       16000.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
2800 763509                  36.000  EAMO |     100.00000        3600.00|     500.00000       18000.00|     940.00000       33840.00
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |
2810 763632                 120.000  EACH |       5.06000         607.20|      15.00000        1800.00|      50.00000        6000.00
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $    34,629,432.94|           $    34,867,242.96|           $    35,294,236.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    34,629,432.94|           $    34,867,242.96|           $    35,294,236.75
====================================================================================================================================
     DBE GOALS                             |                 11        %|                  11        %|                  11        %
====================================================================================================================================


